

**TENDER NOTICE**

Sealed tender based on item rates/percentage above are below on approved on estimated (DNIT) amount are hereby invited, for the works mentioned below from the contractors/Firms Enlisted / Renewed with C&W Department for the current Financial Year **2019-20**, in the field of **Buildings works**

Tender documents can be obtained, from the date of publication of invitation to bids in the newspaper form any of the below mentioned offices, upon written request accompanied with attested copies of enlistment / up to date renewal letter, PEC License **2019-20**, Identity Card of contractor / managing partner / director of the firm alongwith registered power of attorney and on payment of prescribed tender fee in the form of CDR / Bank Draft / Cashier's Cheque of any scheduled bank:-

- 1) The Chief Engineer, Punjab Buildings Department, South Zone, Lahore
- 2) The Commissioner, Bahawalpur Division, Bahawalpur,
- 3) The Superintending Engineer, Buildings Circle, Bahawalpur
- 4) The Deputy Commissioner, Rahim Yar Khan
- 5) The Executive Engineer, Buildings Division, Rahim Yar Khan
- 6) The Assistant Commissioner, Rahim Yar Khan

Tendered rates and amounts should be filled in figures as well as in words and tenders should be signed as per general directions given in the tender documents. No rebate on tendered rates will be acceptable.

Tenders will be received in the offices of the Chief Engineer, Punjab Buildings Department, South Zone, Lahore and the Commissioner, Bahawalpur Division, Bahawalpur and will be opened simultaneously on fixed date and time by the respective Tenders Opening Committee at the above venues in the presence of intending contractors or their representatives

Conditional tenders and tenders not accompanied with Bid Security @ 2% of the estimated cost in shape of CDR/Bank Draft / Cashier's cheque of any scheduled bank and attested copies of registered partnership deed and power of attorney in case of firms will not be entertained.

**Rejection of Bids:**

1. i) The Competent Authority reserves the right to accept or reject all the tenders as per PPRA Rules-35. The procuring agency may reject all bids or proposals at any time prior to the acceptance of a bid or proposal.
- ii) The Procuring agency shall upon request communicate to any bidder, the grounds for its rejection of all bids or proposals, but shall not be required to justify those grounds.
2. The tender will be opened 30-Minutes after the closing time of bids as per PPRA rules.

Sr. No.	Name of Work	Estimated Cost	T.S No and Date	Time Limit	Tender Fee	Last Date for application to issue the tenders	Last Date for Receipt / Opening of Tenders
1	2	3	4	5	6	7	8
<b>CONSTRUCTION OF ADDITIONAL CLASS ROOMS IN SCHOOLS WITH THE SUPPORT OF DEPARTMENT OF INTERNATIONAL DEVELOPMENT (DFID)</b>							
1	Construction of 02 Nos. Additional Class Rooms at GPS Basti Hafizan Mouza Allah Abad Tehsil Liaquat Pur	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
2	Construction of 02 Nos. Additional Class Rooms at GPS Fatch Muhammad Lar Tehsil Liaquat Pur	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
3	Construction of 02 Nos. Additional Class Rooms at GPS Raqba Peer Mohsin Shah Tehsil Liaquat Pur	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)

Sr. No.	Name of Work	Estimated Cost	T.S No and Date	Time Limit	Tender Fee	Last date for application to issue the tenders	Last Date for Receipt / Opening of Tenders
1	2	3	4	5	6	7	8
4	Construction of 02 Nos. Additional Class Rooms at GGPS Gul Muhammad Naich Tehsil Liaquat Pur	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
5	Construction of 02 Nos. Additional Class Rooms at GGPS Mohajir Colony Tehsil Liaquat Pur	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
6	Construction of 02 Nos. Additional Class Rooms at GGPS Fateh Muhammad Arrain Tehsil Liaquat Pur	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
7	Construction of 02 Nos. Additional Class Rooms at GGPS Basti Kotla Niazi Tehsil Liaquat Pur	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
8	Construction of 02 Nos. Additional Class Rooms at GGPS Arshad Abad Tehsil Liaquat Pur	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
9	Construction of 02 Nos. Additional Class Rooms at GGPS Mustafa Abad Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
10	Construction of 02 Nos. Additional Class Rooms at GPS Sikandar Abad P/O Rukan Pur Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
11	Construction of 02 Nos. Additional Class Rooms at GPS Taranda Pannu Khan Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
12	Construction of 02 Nos. Additional Class Rooms at GPS Mud Dosa Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)

13	Construction of 02 Nos. Additional Class Rooms at GPS Dhukran Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
14	Construction of 02 Nos. Additional Class Rooms at GGPS Chak No.112/P, Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
15	Construction of 02 Nos. Additional Class Rooms at GGPS Basti Veeha Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
16	Construction of 02 Nos. Additional Class Rooms at GGPS Basti Ghichlan Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
17	Construction of 02 Nos. Additional Class Rooms at GPS Meer Hazaar Dareshak Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
18	Construction of 02 Nos. Additional Class Rooms at GPS Meerak Sharif Tehsil Rahim Yar Khan	2.312 (M)	E.E No.697-98/DB Dt: 03.12.19	03-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)
19	Construction of 04-Nos. Additional Class Rooms at GPS Tilu Goth Post Box 197 Tehsil Sadiqabad District Rahim Yar Khan	4.650 (M)	E.E No.336/DB Dt: 31.08.19	05-Months	10000/-	28.12.19	31-12-2019 12:00 (PM) 12:30 (PM)

  
Executive Engineer  
Buildings Division  
Rahim Yar Khan

  
Superintending Engineer  
Buildings Circle  
Bahawalpur